MEET THE TEAM

David Skaggs  
AIA, LEED AP BD + C  
Project Manager

Robin Blakeley  
Project Director

Jerry Fawcett  
AIA  
Programming

Dan Phillips  
AIA  
Senior Designer

Anice Stephens  
IIDA, LEED AP  
Project Architect

Katy Cagle  
IIDA, LEED AP  
Interior Designer
TEAM ORGANIZATION

Core Leadership Team

David Skaggs
Project Manager

Robin Blakeley
Project Director

Jerry Fawcett
Programming

Project Team

Dan Phillips
Senior Designer

Anice Stephens
Project Architect

Katy Cagle
Interior Designer

Subconsultants

JQ
Civil Engineer
Structural Engineer

Purdy McGuire
Mechanical, Electrical & Plumbing/ Fire Protection Engineer

SMR
Landscape Architect

Technical Design Group
Audio/ Visual Consultant

Access by Design
Accessibility Consultant
Dallas Maverick's Practice Courts at AAC
COLISEUM FUTURE EXPANSION
**ESTIMATED TIMELINE**

- **2019**
  - Programming (3 Months)
  - Schematic Design (3 Months)
  - CMR Interim Pricing & SD Approval (1 Month)
  - Design Development (4 Months)
  - Design Approval (1 Month)
  - Construction Documents (6 Months)

- **2020**
  - Permitting, Bidding & Construction (14 Months)

- **2021**
  - Occupancy

---

**PROGRAM**

**SD**

**APRV**

**DD**

**APRV**

**CD**

**PERMITTING, BIDDING & CONSTRUCTION**

**OCP**