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Anice Stephens
AIA

Dan Phillips Robin Blakeley Jerry Fawcett 
AIA

Katy Cagle
IIDA, LEED AP

David Skaggs
AIA, LEED AP BD + C

Project Manager Senior Designer Project ArchitectProject Director Programming Interior Designer

MEET THE TEAM



TEAM ORGANIZATION

JQ
Civil Engineer
Structural Engineer

Purdy McGuire
Mechanical, Electrical 
& Plumbing/ Fire 
Protection Engineer

SMR
Landscape Architect

Technical Design Group
Audio/ Visual Consultant

Access by Design
Accessibility Consultant

Project Team

Subconsultants

Core Leadership Team

Dan Phillips
Senior Designer

Anice Stephens
Project Architect

Katy Cagle 
Interior Designer

David Skaggs
Project Manager

Robin Blakeley
Project Director

Jerry Fawcett
Programming 
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SMU Crum Basketball Center



UT Arlington College Park Center



University of Arkansas at Little Rock Special Events Center



Dallas Maverick’s Practice Courts at AAC



Dallas Maverick’s Practice Facility



Wesley Brown Field House



Rice University Brian Patterson Sports Performance Center



 BASKETBALL PRACTICE FACILITY

DESIGN APPROACH
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EXISTING CONDITIONS



BASKETBALL PRACTICE FACILITY  CONCEPT LOCATION



COLISEUM FUTURE EXPANSION



EXISTING CONDITIONS  SOUTH EAST VIEW



POTENTIAL LOCATION  SOUTH EAST VIEW



POTENTIAL LOCATION  SOUTH WEST VIEW



POTENTIAL LOCATION  SECTION PERSPECTIVE



POTENTIAL LOCATION & FUTURE COLISEUM EXPANSION
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Programming  (3 Months)        PROGRAM

Schematic Design (3 Months)                SD

CMR Interim Pricing & SD Approval (1 Month) APRV

Design Development (4 Months)                       DD

Design Approval (1 Month) APRV

Construction Documents (6 Months)                                     CD

Permitting, Bidding & Construction (14 Months)                                    PERMITTING, BIDDING & CONSTRUCTION

Occupancy OCP

2019 2020 2021

ESTIMATED TIMELINE
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