YOUR TEAM

Joe Street  
Project Executive

Todd Granato  
President

Joel Lester  
Project Executive

Garth Hammett  
Project Manager

Otis Holifield  
Superintendent

John Morgan  
Superintendent

Pete Galyean  
Estimator

Omer Genal  
Project Engineer

SAFETY  TEAMWORK  QUALITY
Approach to Preconstruction Services

- Budget
- Sub Market - Local
- Bidding
- HUB
- Relationship with Architect

- Constructability Reviews
- Schedule - Sequencing
- GMP Development
- BIM

SAFETY  TEAMWORK  QUALITY
Construction Services

• Schedule
  ✓ P6
  ✓ Procore

• Budget
  ✓ Preconstruction
  ✓ Engineering Services
  ✓ Value Engineering

• Risk Management
  ✓ Procore
  ✓ Quality Management

• Quality
  ✓ Value Engineering
  ✓ GMP Development
  ✓ Commissioning
  ✓ Construction
  ✓ Closeout
  ✓ Warranty
  ✓ Procore

SAFETY  TEAMWORK  QUALITY
Webber Standard Practices

- Regarding a Team Approach to Construction Manager at Risk Project Delivery

TEAMWORK

Webber Architect

SAFETY   TEAMWORK   QUALITY
Ability to Perform Multiple Projects Simultaneously

- Subcontractors
- Coordination
- Teamwork
- Communication
Why Webber Commercial Construction?

1. Team
2. Experience Organization and Personnel
3. Safety Program
4. Financial Stability
5. Quality Focus

webber IS THE BEST VALUE FOR SFA’S FUTURE

SAFETY

TEAMWORK

QUALITY
SUCCESS is 10% information and 90% execution. Absorbing information is easy. Executing on that information is more difficult. It takes **TEAMWORK**!

THANK YOU FOR THE OPPORTUNITY!