

INFORMAL SOLICITATION: Conduit Bores

4/30/2025 HUB Status

STEPHEN F. AUSTIN
STATE UNIVERSITY

NACOGDOCHES, TEXAS

Bidder

Address

Phone / Fax

Tiger Creek Enterprises
PO Box 402
409 Private Road 7065
Brookeland, TX 75931

409-698-3377

AWARDED

Item	Description	Qty & Unit	Unit Price	Extens	Unit Price	Extens	Unit Price	Extens
1	2" PE Conduit (Qty: 2,000 ft.)	1 lot	\$ 1,400.00	\$ 1,400.00				\$ -
2	24x36x24 Pullbox (Qty: 3)	1 lot	\$ 1,500.00	\$ 1,500.00				\$ -
3	Install dual 2" conduit	1 lot	\$ 15,000.00	\$ 15,000.00				\$ -
4	Set new pullboxes	1 lot	\$ 2,700.00	\$ 2,700.00				\$ -
5	Place conduit into existing boxes in buildings	1 lot	\$ 2,500.00	\$ 2,500.00				\$ -
6								
7								
8								
9								
10								
11								
12								
TOTAL				\$ 23,100.00				\$ -
			Net 30					
			Destination					

TERMS

F.O.B.

DELIVERY

I certify that the above included all firms that have been contacted for bids, and their replies are exactly as stated.

Reason for award to other than low bidder/Other documentation:

Handwritten Signature
Signature
Larry Brackley 4/30/25

INFORMAL SOLICITATION: Conduit Bores

STEPHEN F. AUSTIN
STATE UNIVERSITY

NACOGDOCHES, TEXAS

	NON-RESPONDING VENDORS SOLICITED	HUB STATUS
1	RAM Telecom LLC	AS/F
2	VELOCITY UNIFIED COMMUNICATIONS INC.	BL/M
3		
4		
5		
6		
7		
8		
9		
10		
11		
12		
13		
14		
15		

ADDITIONAL DOCUMENTATION regarding HUBs or other needed documentation:


Signature

Tiger Creek Enterprises BID

PROJECT NAME	Tucker House to TSC Building, SFA Campus		
JOB LOCATION	SFA Campus, Raguet ST, Nacogdoches		
Bid Date			
ESTIMATED START DATE		ESTIMATED FINISH DATE	

OWNER INFORMATION		CONTRACTOR INFORMATION	
OWNER COMPANY NAME	SFASU	CONTRACTOR COMPANY NAME	Tiger Creek Enterprises
OWNER CONTACT NAME		CONTRACTOR CONTACT NAME	Greg Murdock
ADDRESS		ADDRESS	409 Pvt Rd 7065, Brookeland, Tx. 75931
OWNER PHONE		CONTRACTOR PHONE	936.645.6854
OWNER EMAIL		CONTRACTOR EMAIL	tigercreekenterprises@ymail.com

SCOPE OF WORK	
Install approx 1000' of dual 2" conduit from Tucker House to TSC Building. Set pull boxes along install path approx 400' apart. Plicae conduit ends into existing boxes at Tucker House and TSC Building.	
MATERIALS AND SERVICES NOT INCLUDED	
Pulling fiber in conduit not included.	

COST BREAKDOWN

QTY	MATERIAL	RATE	TOTAL	LABOR	HOURS	RATE	AMOUNT
-----	----------	------	-------	-------	-------	------	--------

